

Bayside Marine Contractors

3 Granite Pier Road, Rockport, MA 01966

(978) 555-0188 · luis@baysidemarine.com

Rebuild Estimate

Estimate Number: 4471**Date:** February 28, 2024**Prepared for:** Harbor Point Marina LLC (Thomas Brennan)**Reference:** Total loss rebuild — fixed dock & boathouse — Meridian claim CLM-2024-10592

Scope: Full Replacement — Fixed Dock & Boathouse

Line	Description	Amount
1	Demolition, debris removal, and disposal of collapsed structures	\$28,400
2	Drive 42 new marine piles (steel-reinforced, current spec)	\$146,800
3	Fixed dock decking and framing, 320 ft, marine-grade lumber	\$92,300
4	Dock utilities — power pedestals, water lines, lighting	\$21,600
5	Boathouse — timber frame, metal roof, two marine doors	\$103,500
6	Hardware, fasteners, permits, mobilization	\$19,900
	Total Estimate	\$412,600

Notes

Pricing reflects February 2024 pile-driving, marine lumber, and labor rates, which have risen substantially since the original 2011 construction. Rebuild is to the existing size and specification. Timeline approximately 12–14 weeks from approval, weather permitting.

Prepared by: Luis Ferraro, Bayside Marine Contractors